
Schedule 17 

Original Non-Contestable Works 

1 Connections Review Procedure 

1.1 Connections Review 

Within ten (10) Business Days of each anniversary of the Service Commencement Date 
which falls within the Core Investment Programme Period, the Service Provider shall 
complete a review of the terms upon which it receives the Original Non-Contestable Works 
(the "Connections Review"). 

1.2 Report on Original Non-Contestable Works 

The Service Provider shall submit a written report to the Authority no later than five (5) 
Business Days after the completion of each Connections Review, which shall: 

(a) contain details of, and comment on, the outcome of the Connections Review, having 
due regard to issues of quality, health and safety, operational resources and 
capabilities; and  

(b) set out the most economically advantageous terms to the Authority upon which the 
Service Provider would be able to procure or carry out the Original Non-Contestable 
Works up to the next succeeding Connections Review or (if earlier) for the remainder 
of the Core Investment Programme Period. 

1.3 Ongoing Non-Contestable Works 

The Service Provider shall alter the terms upon which it receives any Original Non-
Contestable Works and the provisions of Paragraph 2 shall apply. 

2 Alteration of Terms 

2.1 Review of Base Case 

If the Service Provider changes the terms upon which it receives the Original Non-
Contestable Works such that the price of the Original Non-Contestable Works is less than the 
relevant amounts set out in Table 1 in Paragraph 3:  

(a) the Service Provider shall (unless the Authority agrees otherwise in writing that such 
changes are de minimis), revise the Base Case Financial Model in accordance with 
Clause 64.2 (Revision of Base Case Financial Model) to reflect the Non-Contestable 
Works Saving.  Such revision shall take effect on the date the revised terms come into 
effect; 

(b) the Service Provider shall provide such information as the Authority reasonably 
requires to substantiate any calculations made in accordance with this Paragraph 2.1. 



2.2 No Increase in Unitary Charge 

Notwithstanding any of the matters set out in this Schedule 17, in no circumstances shall the 
Unitary Charge be increased as a result of any Connections Review. 

3 Prices of Original Non-Contestable Works 

The prices for the Original Non-Contestable Works are as set out in Table 1 below. 

Table 1 

Original Non-Contestable Works Cost (£) (Indexed) 

Connection £266 

Disconnection USE OF ICP* 

Transfer USE OF ICP* 

The rates are exclusive of the Service Provider's overhead risk and profit 
(VAT). 
* Please note the Disconnections and Transfer will be classified as 
‘contestable works’ 

 


